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ADOT CAR No.: IGA 23-0009557-I 
AG Contract No.: P0012024000159 
Project Location/Name: Moon Canyon 
Bridge #10538 
Type of Work: Bridge Rehabilitation 
Federal-aid No.: OSB -BIS-0(205)T 
ADOT Project No.: T0524 01D/03D/01C 
TIP/STIP No.: BIS-24-01 
CFDA No.: 20.205 - Highway Planning and 
Construction 
Budget Source Item No.: NA 

 
 

INTERGOVERNMENTAL AGREEMENT 
 

BETWEEN 
THE STATE OF ARIZONA 

AND 
CITY OF BISBEE 

 
 

THIS AGREEMENT (“Agreement”) is entered into this date ________________________________, pursuant 
to the Arizona Revised Statutes (“A.R.S.”) §§ 11-951 through 11-954, as amended, between the 
STATE OF ARIZONA, acting by and through its DEPARTMENT OF TRANSPORTATION (the “State” or 
“ADOT”) and the CITY OF BISBEE, acting by and through its MAYOR and CITY COUNCIL (the “City” 
or “Local Agency”). The State and the Local Agency are each individually referred to as a “Party” and 
are collectively referred to as the “Parties.” 
 
 
I. RECITALS 
 

1. The State is empowered by A.R.S. § 28-401 to enter into this Agreement and has delegated 
to the undersigned the authority to execute this Agreement on behalf of the State. 

 
2. The Local Agency  is empowered by A.R.S. § 48-572 to enter into this Agreement and has by 

resolution, if required, a copy of which is attached and made a part of, resolved to enter into 
this Agreement and has authorized the undersigned to execute this Agreement on behalf of 
the Local Agency. 
 

3. The improvements proposed in this Agreement consist of rehabilitation of Moon Canyon 
Bridge, (the “Project”). The Project will strengthen the existing bridge deck to increase load 
carry capacity, install new concrete barriers and curbs, repair abutment/retaining walls and 
add scour protection to the abutments and channel bottom. The Project cost, shown in 
Exhibit A, is estimated at $1,280,000.00, which includes federal aid. The State will 
administer the design and advertise, bid and award, and administer the construction phase 
of the Project.  
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4. The interest of the State in this Project is the acquisition of federal funds for the use and 
benefit of the Local Agency and authorization of such federal funds for the Project pursuant 
to federal law and regulations. The State shall be the designated agent for the Local Agency 
for the Project, if the Project is approved by Federal Highway Administration (FHWA) and 
funds for the Project are available. 
 

5. The foregoing Recitals and Exhibit A shall be incorporated into this Agreement. 

In consideration of the mutual terms expressed herein, the Parties agree as follows: 

 
 
 
II. SCOPE OF WORK 
 

1. The Parties agree:  
 

a. The Project will be completed, accepted, and paid for in accordance with the 
requirements of the Project plans and specifications.  
 

b. The final cost estimate may exceed the initial estimate identified in Exhibit A, and in 
such case, the Local Agency is responsible for and agrees to pay, the difference prior to 
bid advertisement. 

 
c. The final Project amount may exceed the initial estimate(s) identified in Exhibit A, and 

in such case, the Local Agency is responsible for, and agrees to pay, any and all actual 
costs exceeding the initial estimate. If the final Project amount is less than the initial 
estimate, the difference between the final bid amount and the initial estimate will be de-
obligated or otherwise released from the Project and returned to the State. The Local 
Agency acknowledges it remains responsible for actual costs and agrees to pay 
according to the terms of this Agreement.  

 
d. The Local Agency and ADOT will each separately file a Notice of Intent (NOI) under the 

Construction General Permit (CGP) with the Arizona Department of Environmental 
Quality (ADEQ) before construction begins, if applicable to the Project. 

 
 2. The State will: 

 
a. Execute this Agreement, and if the Project is approved by FHWA and funds for the 

Project are available, be the Local Agency’s designated agent for the Project. 
 

b. If Project Development Administration (“PDA”) or design costs exceed the estimate 
during the development of design, notify the Local Agency, obtain concurrence prior to 
continuing with the development of design, and invoice as determined by ADOT and the 
Local Agency for additional PDA costs to complete the design the Project. If design costs 
exceed the estimate prior to completion of design, invoice the Local Agency for Project 
costs exceeding design.  After the Project costs are finalized invoice or reimburse the 
Local Agency for the difference between actual costs and the amount the Local Agency 
has paid for PDA and design. 
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c. Submit all required documentation pertaining to the Project to FHWA with the 
recommendation that the maximum federal funds programmed for this Project be 
approved for scoping/design. After receipt of FHWA authorization, proceed to advertise 
for and enter into contract(s) with the consultant(s) for the design and post-design of 
the Project. Should costs exceed the maximum federal funds available it is understood 
and agreed that the Local Agency will be responsible for any overage. 
 

d. Prepare and provide all documents pertaining to the design and post-design of the 
Project, incorporating comments from the Local Agency, as appropriate. Review and 
approve documents required by FHWA to qualify the Project for and to 
receive federal funds. Perform tasks that may consist of, but are not limited to, 
preparation of environmental documents; analysis and documentation of 
environmental categorical exclusion determinations; geologic materials testing and 
analysis; right of way related oversight and stewardship activities; preparation of 
reports, design plans, maps, specifications and cost estimates and other related tasks 
essential to the design development of the Project. 
 

e. After completion of design and receipt of actual PDA costs and the difference between 
the final and initial construction cost estimates, if applicable, submit all required 
documentation to FHWA with the recommendation that the maximum federal funds 
programmed for construction of this Project be approved. Should costs exceed the 
maximum federal funds available, it is understood and agreed that the Local Agency will 
be responsible for any overage. 

 
f. After receipt of FHWA authorization, proceed to advertise for, receive and open bids, 

award and enter into a contract with the firm for the construction of the Project. If the 
bid amounts exceed the construction cost estimate, obtain the Local Agency’s 
concurrence and invoice the Local Agency for the difference between the construction 
cost estimate and the bid amount prior to awarding the contract.   
 

g. Notify the Local Agency of completion and final acceptance of the Project. At such time, 
file a Notice of Termination (NOT) with ADEQ transferring CGP responsibilities to the 
Local Agency, and provide a copy to the Local Agency indicating that the State’s 
maintenance responsibility of the Project is terminated, as applicable. 
 

h. Notify the Local Agency of completion and final acceptance of the Project; coordinate 
with the Local Agency and turn over full responsibility of the Project improvements.  
 

i. Not be obligated to maintain the Project, should the Local Agency fail to budget or 
provide for proper and perpetual maintenance as set forth in this Agreement. 

  
3. The Local Agency will: 
 

a. Designate the State as the Local Agency’s authorized agent for the Project. 
 

b. Agree to be responsible for actual PDA costs, if during the development of design, PDA 
costs exceed the initial estimate. Be responsible and pay for the difference between the 
estimated and actual PDA and design costs of the Project within 30 days of receipt of an 
invoice. 
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c. Review design plans, specifications, cost estimates and other such documents required 
for the construction bidding and construction of the Project, including scoping/design 
plans and documents required by FHWA to qualify projects for and to receive federal 
funds; provide design review comments to the State as appropriate. 
 

d. After completion of design, within 30 days of receipt of an invoice from the State and 
prior to bid advertisement, pay to the State any outstanding PDA costs, and if applicable, 
the difference between the final and initial construction cost estimates. Be responsible 
for and pay the difference between the estimated construction cost and Project bid 
amount prior to award. After Project completion, be responsible for and pay any 
outstanding Project costs, within 30 days of receipt of an invoice. 
 

e. Be responsible for all costs not covered by federal funding that are incurred in 
performing and accomplishing the work as set forth under this Agreement. Should costs 
be deemed ineligible or exceed the maximum federal funds available, it is understood 
and agreed that the Local Agency is responsible for these costs; payment for these costs 
shall be made within 30 days of receipt of an invoice from the State. 
 

f. Certify that all necessary rights of way have been or will be acquired prior to 
advertisement for bid and also certify that all obstructions or unauthorized 
encroachments of whatever nature, either above or below the surface of the Project 
area, shall be removed from the proposed right of way, or will be removed prior to the 
start of construction, in accordance with The Uniform Relocation Assistance and Real 
Property Acquisition Policies Act of 1970 as amended; 49 CFR 24.102 Basic Acquisition 
Policies; 49 CFR 24.4 Assurances, Monitoring and Corrective Action, parts (a) & (b) and 
ADOT Right of Way Procedures Manual: 8.02 Responsibilities, 8.03 Prime Functions, 
9.06 Monitoring Process and 9.07 Certification of Compliance. Coordinate with the 
appropriate State’s Right of Way personnel during any right of way process performed 
by the Local Agency, if applicable. 

 
g. As applicable, the Local Agency shall certify that it has adequate resources to discharge 

the Local Agency’s real property related responsibilities and ensures that its Title 23-
funded projects are carried out using the FHWA approved and certified ADOT Right of 
Way Procedures Manual and that it will comply with current FHWA requirements 
whether or not the requirements are included in the FHWA approved ADOT Right of 
Way Procedures Manual (23 CFR 710.201). Additionally the Local Agency shall certify 
that all real estate related activities requiring licensure are performed by licensed 
individuals as defined by the Arizona Department of Real Estate (A.R.S. §§ 32-2121 & 
32-2122). 

 
h. Not permit or allow any encroachments on or private use of the right of way, except 

those authorized by permit. In the event of any unauthorized encroachment or 
improper use, the Local Agency shall take all necessary steps to remove or prevent any 
such encroachment or use. Provide a copy of encroachment permits issued within the 
Project limits to the State. 
 

i. Automatically grant to the State, by execution of this Agreement, its agents and/or 
contractors, without cost, the temporary right to enter the Local Agency’s rights of way, 
as required, to conduct any and all construction and preconstruction related activities 
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for the Project, on, to and over said Local Agency’s rights of way. This temporary right 
will expire with completion of the Project. 
 

j. Investigate and document utilities within the Project limits; submit findings to ADOT 
determining prior rights or no prior rights; approve a location within the final right of 
way to re-establish the prior rights location for those utilities with prior rights. 
 

k. Be obligated to incur any expenditure should unforeseen conditions or circumstances 
increase Project costs. Be responsible for the cost of any Local Agency requested 
changes to the scope of work of the Project, such changes will require State and FHWA 
approval. Be responsible for any contractor claims for additional compensation caused 
by Project delay attributable to the Local Agency. Payment for these costs will be made 
to the State within 30 days of receipt of an invoice from the State. 
 

l. After notification of final acceptance by the State, assume and maintain full 
responsibility of the Project, including Storm Water Pollution Prevention Plans (SWPPP) 
inspections, maintenance, and required documentation, until final stabilization is 
reached. Provide the NOI number to the State and the Contractor, accept CGP 
responsibilities at time of transfer, and file a NOT with ADEQ when final stabilization is 
reached, as applicable. 
 

m. After completion and final acceptance of the Project, agree to maintain and assume full 
responsibility of the Project and all Project components. 
 

 
III. MISCELLANEOUS PROVISIONS 
 

1. Effective Date. This Agreement shall become effective upon signing and dating of all Parties. 
 

2. Amendments. Any change or modification to the Project will only occur with the mutual 
written consent of both Parties. 
 

3. Duration. The terms, conditions and provisions of this Agreement shall remain in full force 
and effect until completion of the Project and all related deposits and/or reimbursements 
are made. Any and all obligations of maintenance hereunder shall remain perpetual and 
shall survive any termination hereof and the assignment or assumption of this Agreement 
or the Project by another competent jurisdiction or entity. 
 

4. Cancellation. This Agreement may be cancelled at any time up to 30 days before the award 
of the Project contract, so long as the cancelling Party provides at least 30 days’ prior 
written notice to the other Party. It is understood and agreed that, in the event the Local 
Agency terminates this Agreement, the Local Agency shall be responsible for all costs 
incurred by the State up to the time of termination. It is further understood and agreed that 
in the event the Local Agency terminates this Agreement, the State shall in no way be 
obligated to complete or maintain the Project. 

 
5. Indemnification. The Local Agency shall indemnify, defend, and hold harmless the State, any 

of its departments, agencies, boards, commissions, officers or employees (collectively 
referred to in this paragraph as the “State”) from any and all claims, demands, suits, actions, 
proceedings, loss, cost and damages of every kind and description, including reasonable 
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attorneys' fees and/or litigation expenses (collectively referred to in this paragraph as the 
“Claims”), which may be brought or made against or incurred by the State on account of loss 
of or damage to any property or for injuries to or death of any person, to the extent caused 
by, arising out of, or contributed to, by reasons of any alleged act, omission, professional 
error, fault, mistake, or negligence of the Local Agency, its employees, officers, directors, 
agents, representatives, or contractors, their employees, agents, or representatives in 
connection with or incident to the performance of this Agreement. The Local Agency’s 
obligations under this paragraph shall not extend to any Claims to the extent caused by the 
negligence of the State, except the obligation does apply to any negligence of the Local 
Agency which may be legally imputed to the State by virtue of the State’s ownership or 
possession of land. The Local Agency’s obligations under this paragraph shall survive the 
termination of this Agreement. 
 

6. Third-Party Indemnification. The State shall include Section 107.13 of the 2021 version of 
the Arizona Department of Transportation Standard Specifications for Road and Bridge 
Construction, incorporated into this Agreement by reference, in the State’s contract with 
any and all contractors, of which the Local Agency shall be specifically named as a third-
party beneficiary. This provision may not be amended without the approval of the Local 
Agency.  

 
7. Programmed Federal Funds. The cost of scoping, design, construction and construction 

engineering work under this Agreement is to be covered by the federal funds programmed 
for this Project, up to the maximum available. The Local Agency acknowledges that actual 
Project costs may exceed the maximum available amount of federal funds, or that certain 
costs may not be accepted by FHWA as eligible for federal funds. Therefore, the Local 
Agency agrees to pay the difference between actual costs of the Project and the federal 
funds received.  
 

8. Termination of Federal Funding. Should the federal funding related to this Project be 
terminated or reduced by the federal government, or Congress rescinds, fails to renew, or 
otherwise reduces apportionments or obligation authority, the State shall in no way be 
obligated for funding or liable for any past, current or future expenses under this 
Agreement. 

 
9. Indirect Costs. The cost of the Project under this Agreement includes indirect costs 

approved by FHWA, as applicable. 
 
10. Federal Funding Accountability and Transparency Act. The Parties warrant compliance with 

the Federal Funding Accountability and Transparency Act of 2006 and associated 2008 
Amendments (the “Act”). Additionally, in a timely manner, the Local Agency will provide 
information that is requested by the State to enable the State to comply with the 
requirements of the Act, as may be applicable. 
 

11. Governing Law. This Agreement shall be governed by and construed in accordance with 
Arizona laws. 

 
12. Conflicts of Interest. This Agreement may be cancelled in accordance with A.R.S. § 38-511. 
 
13. Inspection and Audit. The Local Agency shall retain all books, accounts, reports, files and 

other records relating to this Agreement which shall be subject at all reasonable times to 

DocuSign Envelope ID: AE13FB2D-B6B3-4981-AC73-B905513132F0



  IGA 23-0009557-I 
 
 

Page 7 of 11 
 

inspection and audit by the State for five years after completion of the Project. Such records 
shall be produced by the Local Agency, electronically or at the State office as set forth in this 
Agreement, at the request of ADOT. 
 

14. Title VI. The Local Agency acknowledges and will comply with Title VI of the Civil Rights Act 
Of 1964. 

 
15. Non-Discrimination. This Agreement is subject to all applicable provisions of the Americans 

with Disabilities Act (Public Law 101-336, 42 U.S.C. 12101-12213) and all applicable federal 
regulations under the Act, including 28 CFR Parts 35 and 36. The Parties to this Agreement 
shall comply with Executive Order Number 2009-09, as amended by Executive Order 2023-
01, issued by the Governor of the State of Arizona and incorporated in this Agreement by 
reference regarding “Non-Discrimination.” 

 
16. Non-Availability of Funds. Every obligation of the State under this Agreement is conditioned 

upon the availability of funds appropriated or allocated for the fulfillment of such 
obligations. If funds are not allocated and available for the continuance of this Agreement, 
this Agreement may be terminated by the State at the end of the period for which the funds 
are available. No liability shall accrue to the State in the event this provision is exercised, 
and the State shall not be obligated or liable for any future payments as a result of 
termination under this paragraph. 

 
17. Arbitration. In the event of any controversy, which may arise out of this Agreement, the 

Parties agree to abide by arbitration as is set forth for public works contracts if required by 
A.R.S. § 12-1518. 

 
18. E-Verify. The Parties shall comply with the applicable requirements of A.R.S. § 41-4401. 

 
19. Contractor Certifications. The Parties shall certify that all contractors comply with the 

applicable requirements of A.R.S. §§ 35-393.01 and 35-394. 
 
20. Other Applicable Laws. The Parties shall comply with all applicable laws, rules, regulations 

and ordinances, as may be amended. 
 
21. Notices. All notices or demands upon any Party to this Agreement shall be in writing and 

shall be delivered electronically, in person, or sent by mail, addressed as follows: 
 

For Agreement Administration: 
Arizona Department of Transportation 
Joint Project Agreement Group 
205 S. 17th Avenue, Mail Drop 637E 
Phoenix, AZ 85007 
JPABranch@azdot.gov 
 
 
 
 
 
 
 

 
City of Bisbee 
Attn: Matthew Gurney 
76 Erie Street 
Bisbee, AZ 85603 
520.432.6001 
mgurney@bisbeeaz.gov 
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For Project Administration: 
Arizona Department of Transportation 
Project Management Group  
205 S. 17th Avenue, Mail Drop 614E 
Phoenix, AZ 85007 
PMG@azdot.gov 
 
 
For Financial Administration:  
Arizona Department of Transportation 
Project Management Group  
205 S. 17th Avenue, Mail Drop 614E 
Phoenix, AZ 85007 
PMG@azdot.gov 
 
 

 
City of Bisbee 
Attn: Matthew Gurney 
76 Erie Street 
Bisbee, AZ 85603 
520.432.6001 
mgurney@bisbeeaz.gov 
 
 
City of Bisbee 
Attn: Keri Bagley 
76 Erie Street 
Bisbee, AZ 85603 
520.432.6008 
kbagley@bisbeeaz.gov  

 
22. Revisions to Contacts. Any revisions to the names and addresses above may be updated 

administratively by either Party and shall be in writing. 
 

23. Legal Counsel Approval. In accordance with A.R.S. § 11-952 (D),  the written determination 
of each Party’s legal counsel providing that the Parties are authorized under the laws of this 
State to enter into this Agreement and that the Agreement is in proper form is set forth 
below. 
 

24. Electronic Signatures. This Agreement may be signed in an electronic format using 
DocuSign. 

 
 
 

Remainder of this page is intentionally left blank. 
 

(Signatures begin on the next page) 
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IN WITNESS WHEREOF, the Parties have executed this Agreement to be effective upon the full 
completion of signing and dating by all Parties to this Agreement. 

Mayor 

ATTEST: By a~~ 
ASHLEE CORONADO 
City Clerk 

Date 3 ,..&-;2,f 

I have reviewed the above referenced Intergovernmental Agreement between the State of 
Arizona, acting by and through its Department of Transportation, and the City of Bisbee, an 
agreement among public agencies which, has been reviewed pursuant to A.R.S. §§ 11-951 
through 11-954 and A.R.S. § 48-572 and declare this Agreement to be in proper form and within 
the powers and authority granted to the City under the laws of the State of Arizona. 

No opinion is expressed as to the authority of the State to enter into this Agreement. Approved 
as to Form: 
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ARIZONA DEPARTMENT OF TRANSPORTATION 
 
 
By _____________________________________________________________   Date_________________ 
       STEVE BOSCHEN, PE 
       Infrastructure Delivery and Operations Division 

Division Director 
 
 
A.G. Contract No. P0012024000159 (ADOT IGA 23-0009557-I), an Agreement between public 
agencies, the State of Arizona and the City of Bisbee, has been reviewed pursuant to A.R.S. §§ 
11-951 through 11-954 and A.R.S. § 28-401, by the undersigned Assistant Attorney General 
who has determined that it is in the proper form and is within the powers and authority 
granted to the State of Arizona. No opinion is expressed as to the authority of the remaining 
Parties, other than the State or its agencies, to enter into said Agreement. 
 
 
By ________________________________________________________ Date_______________ 
       Assistant Attorney General 
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EXHIBIT A 
 

Cost Estimate 
 
 

T0524 01D/03D/01C  
 

The Project costs are estimated as follows:  
 

ADOT Project Development Administration (PDA) Cost: 
  
Federal-aid funds @ 100% $ 30,000.00   
  
Scoping/Design: 
  
Federal-aid funds @ 100% $ 500,000.00   
  
Construction:* 
  
Federal-aid funds @ 100% $ 750,000.00   
  
Estimated TOTAL Project Cost $ 1,280,000.00   
  
  

 * (Includes 15% construction engineering (CE) and administration cost (this percentage is 
subject to change, any change will require concurrence from the Local Agency) and 5% 
Project contingencies) 
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